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Glossary of Acronyms, Terms, and
Abbreviations

ABC - Approved Budget for the Contract.
BAC - Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR — Bureau of Internal Revenue.

BSP - Bangko Sentral ng Pilipinas.

Consuiting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to:
(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv)
construction supervision; (v} management and related services; and (vi) other technical services
or special studies. (2016 revised IRR, Section 5[i])

CDA - Cooperative Development Authority.

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

CIF — Cost Insurance and Freight.

CIP — Carriage and Insurance Paid.

CPI — Consumet Price Index.

DDP — Refers to the quoted price of the Goods, which means “delivered duty paid.”
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DTI - Department of Trade and Industry.
EXW — Ex works.

FCA — “Free Carrier” shipping point.
FOB — “Free on Board” shipping point.

Foreign-funded Procurement or Foreign-Assisted Project- Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section

5[b]).

Framework Agreement - Refers to a written agreement between a procuring entity and a
supplier or service provider that identifies the terms and conditions, under which specific
purchases, otherwise known as “Call-Offs,” are made for the duration of the agreement. It is in
the nature of an option contract between the procuring entity and the bidder(s) granting the
procuring entity the option to either place an order for any of the goods or services identified
in the Framework Agreement List or not buy at all, within a minimum period of one (1) year
to a maximum period of three (3) years. (GPPB Resolution No. 27-2019)

GFI - Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or i the pursuit of any government undertaking, project or activity, whether in the
nature of equipment, furniture, stationery, materials for construction, or personal property of
any kind, including non-personal or contractual services such as the repair and maintenance of
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or
analogous services, as well as procurement of materials and supplies provided by the Procuring
Entity for such services. The term “related” or “analogous services” shall include, but is not
limited to, lease or purchase of office space, media advertisements, health maintenance
services, and other services essential to the operation of the Procuring Entity. (2016 revised
IRR, Section 5[r])

GOP — Government of the Philippines.

GPPB - Government Procurement Policy Board.

INCOTERMS - International Commercial Terms.

Infrastiucture Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,

irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national



buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs — Local Government Units.

NFCC - Net Financial Contracting Capacity.

NGA - National Government Agency.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular
No. 06-2019 dated 17 July 2019)

PSA — Philippine Statistics Authority.

SEC - Securities and Exchange Commission.

SLCC - Single Largest Completed Contract.

Supplier - refers to a citizen, or any corporate body or commercial company duly organized
and registered under the laws where it is established, habitually established in business and
engaged in the manufacture or sale of the merchandise or performance of the general services
covered by his bid. (Item 3.8 of GPPB Resolution No. 13-2019, dated 23 May 2019). Supplier
as used in these Bidding Documents may likewise refer to a distributor, manufacturer,

contractor, or consultant.

UN - United Nations.
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Section 1. Invitation to Bid

SUGAR REGULATORY ADMINISTRATION
North Avenue, Diliman, Quezon City

INVITATION TO BID FOR THE PROCUREMENT OF SERVICE PROVIDER FOR
THE CONDUCT OF IMPACT ASSESSMENT OF SRA’s OUTREACH PROGRAM
FOR THE SUGARCANE INDUSTRY (OPSI) (RE-BIDDING)

The Sugar Regulatory Administration (SRA), through the 2023 SRA Cerporate
Operating Budget (COB) intends to apply the sum of Three Million Five Hundred
Thousand Pesos (Php3,500,000.00) being the Approved Budget for the Contract
(ABC) to payments under the Contract for the Procurement of Service Provider for
the Conduct of Impact Assessment of SRA’s QGutreach Program for the Sugarcane
Industry (OPSI) (Re-bidding). Bids received in excess of the ABC shall be
automatically rejected at bid opening.

2. The Sugar Regulatory Administration (SRA) now invites bids for the above
Procurement Project. Delivery of the Goods is required within the period specified in
the Schedule of Requirements. Bidders should have completed, within five (5) years
from the date of submission and receipt of bids, a contract similar to the Project. The
description of an eligible bidder is contained in the Bidding Documents, particularly,
in Section II (Instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures using a non-
discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules
and Regulations (IRR) of Republic Act (RA) No. 9184.

Bidding is restricted to Filipino citizens/sole proprietorships, partnerships, or
organizations with at least sixty percent (60%) interest or outstanding capital stock
belonging to citizens of the Philippines, and to citizens or organizations of a country
the laws or regulations of which grant similar rights or privileges to Filipino citizens,
pursuant to RA No. 5183.

4, Prospective Bidders may obtain further information from BAC Secretariat, Sugar
Regulatory Administration (SRA) and inspect the Bidding Documents at the address
given below during 8:00 AM -- 5:00 PM.

A complete set of Bidding Documents may be acquired by interested Bidders on
October 18, 2023 to November 13, 2023 from the given address and website(s) below
and upon payment of the applicable fee for the Bidding Documents, pursuant to the
latest Guidelines issued by the GPPB, in the amount of Php 5,000.00. The Procuring
Entity shall allow the bidder to present its proof of payment for the fees through a copy
of Official Receipt (OR) to be presented at the Authorized Representative.

6. The Sugar Regulatory Administration (SRA) will hold a Pre-Bid Conference on
October 26, 2023, 1:30 PM at SRA Social Hall, Sugar Regulatory Administration
(SRA), North Avenue, Diliman, Quezon City through physical or face-to-face, which

shall be open to prospective bidders.
6 /t/ /_/ &
/___/Lﬁ %{z



10.

11.

12.

Bids must be duly received by the BAC Secretariat through manual submission at the
office address indicated below, on or before November 13, 2023, 1:30 PM. Late bids
shall not be accepted.

All Bids must be accompanied by a bid security in any of the acceptable forms and in
the amount stated in I'TB Clause 14.

Bid opening shall be on November 13, 2023, 1:30 PM at the given address below
SRA Social Hall, Sugar Regulatory Administration (SRA), North Avenue, Diliman,
Quezen City through physical or face-to-face. Bids will be opened in the presence of
the bidders” representatives who choose to attend the activity.

No bidder shall "Deal Secretly” or give commission to any SRA Officers/Employees
pursuant to SRA Memorandum dated September 8, 20106. Violation of this restriction
shall be a ground for disqualification.

The Sugar Regulatory Administration (SRA) reserves the right to reject any and all
bids, declare a failure of bidding, or not award the contract at any time prior to contract
award in accordance with Sections 35.6 and 41 of the 2016 revised IRR of RA No.
9184, without thereby incurring any Hability to the affected bidder or bidders.

For further information, please refer to:

Ms. Jenny Lou R. Flores

Head, BAC Secretariar

Sugar Regulatory Administration (SRA)
North Avenue, Diliman, Quezon City
Telephone No. (02) 8926-64-71

Email Address: sra.bac@sra.gov.ph

13. You may visit the following websites:

For downloading of Bidding Documents: www.sra.gov.ph

October 18, 2023

ATTY. RONALD E. RIMANDO
Chairperson, Bids and Awards Committee



1.

2.

Section I1. Instructions to Bidders

Scope of Bid

The Procuring Entity, Sugar Regulatory Administration (SRA) wishes to receive
Bids for the Procurement of Service Provider for the Conduct of Impact
Assessment of SRA’s Qutreach Program for the Sugarcane Industry (OPSI) (Re-
bidding), with identification number sra 2023-007A4.

The Procurement Project (referred to herein as “Project”) is composed of TOR, the
details of which are described in Section VII (Technical Specifications).

Funding Information

2.1.  The GOP through the source of funding as indicated below for CY 2023 SRA
Corporate Operating Budget (COB) in the amount of Three Million Five
Hundred Pesos (Php3,500,000.00).

2.2 The source of funding is 2023 Corporate Operating Budget.

Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and
its 2016 revised IRR, including its Generic Procurement Manuals and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or IB by the BAC through the issuance of a
supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have verified and
accepted the general requirements of this Project, including other factors that may affect
the cost, duration and execution or implementation of the contract, project, or work and
examine all instructions, forms, terms, and project requirements in the Bidding
Documents.

Corrupt, Fraudulent, Collusive, and Coercive Practices

‘The Procuring Entity, as well as the Bidders and Suppliers, shall observe the highest
standard of ethics during the procurement and execution of the contract. They or
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and
obstructive practices defined under Annex “I”” of the 2016 revised IRR of RA No, 9184
or other integrity violations in competing for the Project.

Eligible Bidders



5.1. Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

5.2. [Select one, delete other/s]

a. Foreign ownership exceeding those allowed under the rules may participate
pursuant to:

i, When a Treaty or International or Exccutive Agreement as
provided in Section 4 of the RA No. 9184 and its 2016 revised IRR
allow foreign bidders to participate;

ii.  Citizens, corporations, or associations of a country, included in the
list issued by the GPPB, the laws or regulations of which grant
reciprocal rights or privileges to citizens, corporations, or
associations of the Philippines;

iii.  When the Goods sought to be procured are not available {from local
suppliers; or

iv.  When there is a nced to prevent situations that defeat competition
ot restrain trade.

b. Foreign ownership limited to those allowed under the rules may participate
in this Project.

53.  Pursuant to Section 23.4.1.3 of the 2016 revised IRR of RA No.9184, the Bidder
shall have an SLCC that is at least one (1) contract similar to the Project the
value of which, adjusted to current prices using the PSA’s CPI, must be at least
equivalent to:

For the procurement of Non-expendable Supplies and Services: The Bidder
must have completed a single contract that is similar to this Project,
equivalent to at least fifty percent (50%) of the ABC.

54.  The Bidders shall comply with the eligibility criteria under Section 23.4.1 of the
2016 IRR of RA No. 9184.

6. Origin of Goods
There is no restriction on the origin of goods other than those prohibited by a decision
of the UN Security Council taken under Chapter VII of the Charter of the UN, subject
to Domestic Preference requirements under I'TB Clause 18.

7. Subcontracts

71. The Bidder may subcontract portions of the Project to the extent allowed by the
Procuring Entity as stated herein, but in no case more than twenty percent (20%)

of the Project.
s
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The Procuring Entity has prescribed that;

a. Subcontracting is not allowed.

8. Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time at its physical address as indicated in paragraph 6 of the iB.

9. Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part of
the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
IB, atleast ten (10) calendar days before the deadline set for the submission and receipt
of Bids.

10. Documents comprising the Bid: Eligibility and Techuical Components

10.1.

10.2.

10.3,

The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section VIII (Checklist of Technical and Financial
Docrments),

The Bidder’s SLCC as indicated in I'TB Clause 5.3 should have been completed
within five (5) years prior to the deadline for the submission and réceipt of bids.

If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by the
appropriate Philippine foreign service establishment, post, or the equivalent
office having jurisdiction over the foreign bidder’s affairs in the Philippines.
Similar to the required authentication above, for Contracting Parties to the
Apostille Convention, only the translated documents shall be authenticated
through an apostille pursuant to GPPB Resolution No. 13-2019 dated 23 May
2019. The English translation shall govern, for purposes of interpretation of the
bid.

11. Documents comprising the Bid: Financial Component

11.1.

11.2.

113,

‘The second bid envelope shall contain the financial documents for the Bid as
specified in Section VIII (Checklist of Technical and Financial Documents).

If the Bidder claims preference as a Domestic Bidder or Domestic Entity, a
certification issued by DTI shall be provided by the Bidder in accordance with
Section 43.1.3 of the 2016 revised IRR of RA No. 9184,

Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.
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12. Bid Prices

12.1. Prices indicated on the Price Schedule shall be entered separately in the
following manner:

a. For Goods offered from within the Procuring Entity’s country:

i.  The price of the Goods quoted EXW (ex-works, ex-factory, ex-
warehouse, ex-showroom, or off-the-shelf, as applicable);

ii.  The cost of all customs duties and sales and other taxes already
paid or payable;

ii. The cost of transportation, insurance, and other costs incidental to
delivery of the Goods to their final destination; and

iv.  The price of other (incidental) services, if any, listed in e.
b. For Goods offered from abroad:

i.  Unless otherwise stated in the BDS, the price of the Goods shall
be quoted delivered duty paid (DDP) with the place of destination
in the Philippines as specified in the BDS. In quoting the price,
the Bidder shall be free to use transportation through carriers
registered in any eligible country. Similarly, the Bidder may
obtain insurance services from any eligible source country.

ii.  The price of other (incidental) services, if any, as listed in BDS.,

12.2.  [finclude if Framework Agreement will be used:] For Framework Agreement,
the following should also apply in addition to Clause 12.1:

a. Tor a single year Framework Agreement, the prices quoted by the Bidder
shall be fixed during the Bidder’s performance of the contract and not
subject to variation or escalation on any account. Price schedules required
under Clause 12.1 shall be submitted with the bidding documents.

b. For a multi-year Framework Agreement, the prices quoted by the Bidder
during submission of eligibility documents shall be the ceiling and the price
quoted during mini-competition must not exceed the initial price offer. The
price quoted during call for mini-competition shall be fixed during the
Bidder’s performance of that Call-off and not subject to variation or
escalation on any account. Price schedules required under Clause 12.1 shall
be submitted with the bidding documents.

13. Bid and Payment Currencies

13.1. For Goods that the Bidder will supply from outside the Philippines, the bid
prices may be quoted in the local currency or tradeable currency accepted by the

! /‘/fJJMK,,
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BSP at the discretion of the Bidder. However, for purposes of bid evaluation,
Bids denominated in foreign currencies, shall be converted to Philippine
currency based on the exchange rate as published in the BSP reference rate
bulletin on the day of the bid opening.

[3.2.  Payment of the contract price shall be made in Philippine Pesos.
14. Bid Security

14.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security
in the amount indicated in the BDS, which shall be not less than the percentage
of the ABC in accordance with the schedule in the BDS.

14.2. The Bid and bid security shall be valid until One Hundred Twenty (120)
calendar days. Any Bid not accompanied by an acceptable bid security shall be
rejected by the Procuring Entity as non-responsive.

14.3.  [Include if Framework Agreement will be used:] In the case of Framework
Agreement, other than the grounds for forfeiture under the 2016 revised IRR,
the bid security may also be forfeited if the successful bidder fails to sign the
Framework Agreement, or fails to furnish the performance security or
performance securing declaration. Without prejudice on its forfeiture, bid
securities shall be returned only after the posting of performance security or
performance securing declaration, as the case may be, by the winning Bidder or
compliant Bidders and the signing of the Framework Agreement.

15. Sealing and Marking of Bids
Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of the
Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification,

If the Procuring Entity allows the submission of bids through online submission or any
other electronic means, the Bidder shall submit an electronic copy of its Bid, which
must be digitally signed. An electronic copy that cannot be opened or is corrupted shall
be considered non-responsive and, thus, automatically disqualified.

16. Deadline for Submission of Bids

16.1. The Bidders shall submit on the specified date and time and either at its physical
address or through online submission as indicated in paragraph 7 of the 1B.

16.2. [Include if Framework Agreement will be used:] For multi-year Framework
Agreement, the submission of bids shall be for the initial evaluation of their
technical and financial eligibility. Thereafter, those declared eligible during the
said initial eligibility evaluation and entered into a Framework Agreement with
the Procuring Entity shall submit anew their best financial offer at the address

: 2
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and on or before the date and time indicated in the Call for each mini-
competition.

17. Opening and Preliminary Examination of Bids

17.1.  The BAC shall open the Bids in public at the time, on the date, and at the place
specified in paragraph 9 of the IB. The Bidders’ representatives who are present
shall sign a register evidencing their attendance. In case videoconferencing,
webcasting or other similar technologies will be used, attendance of participants
shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No.
9184 shall prevail,

17.2. The preliminary examination of bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

18. Domestic Preference

18.1. The Procuring Entity will grant a margin of preference for the purpose of
comparison of Bids in accordance with Section 43.1.2 of the 2016 revised IRR
of RA No. 9184.

18.2. [Include if Framework Agreement will be used:] For multi-year Framework
Agreement, determination of margin of preference shall be conducted every
call for Mini-Competition.

19. Detailed Evaluation and Comparison of Bids

19.1.  The Procuring BAC shall immediately conduct a detailed evaluation of all Bids
rated “passed,” using non-discretionary pass/fail criteria. The BAC shall
consider the conditions in the evaluation of Bids under Section 32.2 of the 2016
revised IRR of RA No. 9184.

[Include the following options if Framework Agreement will be used: |
a. In the case of single-year Framework Agreement, the Lowest Caleulated
Bid shall be determined outright after the detailed evaluation;

b. For multi-year Framework Agreement, the determination of the eligibility
and the compliance of bidders with the technical and financial aspects of
the projects shall be initially made by the BAC, in accordance with Item
7.4.2 of the Guidelines on the Use of Framework Agreement,

19.2. If the Project allows partial bids, bidders may submit a proposal on any of the
lats or items, and evaluation will be undertaken on a per lot or item basis, as the

case maybe. In this case, the Bid Security as required by ITB Clause 15 shall be
submitted for each lot or item separately.

13 A/[\/Gmg’
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19.3. The descriptions of the lots or items shall be indicated in Section VII (Technical
Specifications), although the ABCs of these lots or items are indicated in the
BDS for purposes of the NFCC computation pursuant to Section 23.4.2.6 of the
2016 revised IRR of RA No. 9184. The NFCC must be sufficient for the total
of the ABCs for all the lots or items participated in by the prospective Bidder.

19.4. The Project shall be awarded as follows:
One Project having several items that shall be awarded as one contract.

19.5. Except for bidders submitting a committed Line of Credit from a Universal or
Commercial Bank in lieu of its NFCC computation, all Bids must include the
NFCC computation pursuant to Section 23.4.1.4 of the 2016 revised IRR of RA
No. 9184, which must be sufficient for the total of the ABCs for ail the lots or
jtems participated in by the prospective Bidder. For bidders submitting the
committed Line of Credit, it must be at least equal to ten percent (10%) of the
ABCs for all the lots or items participated in by the prospective Bidder.

20. Post-Qualification

20.1. [Include if Framework Agreement will be used:] For multi-year Framework
Agreement, all bidders initially determined to be eligible and financially
compliant shall be subject to initial post-qualification. The BAC shall then
recommend the execution of a Framework Agreement among all eligible,
technically and financially compliant bidders and the Procuring Entity and shall
be issued by HoPE a Notice to Execute Framework Agreement. The
determination of the Lowest Calculated Bid (LCB) shall not be performed by
the BAC uniil a Mini-Competition is conducted among the bidders who
executed a Framework Agreement. When a Call for Mini-Competition is made,
the BAC shall allow the bidders to submit their best financial proposals on such
pre-scheduled date, time and place to determine the bidder with the LCB.

20.2. Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid,
{[Include if Framework Agreement will be used:] ot in the case of multi-year
Framework Agreement, that it is one of the eligible bidders who have submitted
bids that are found to be technically and financially compliant, }the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS) and other appropriate licenses
and permits required by law and stated in the BDS. {/Include if Framework
Agreement will be wused:] For every mini-competition in Framework
Agreement, the LCB shall likewise submit the required documents for final Post
Qualification. }

21. Signing of the Contract

y / "



21.1. The documents required in Section 37.2 of the 2016 revised IRR of RA No.
9184 shall form part of the Contract. Additional Confract documents are
indicated in the BDS.

[Include the following clauses if Framework Agreement will be used:]

21.2. At the same time as the Procuring Entity notifies the successful Bidder that its
bid has been accepted, the Procuring Entity shall send the Framework
Agreement Form to the Bidder, which contract has been provided in the Bidding
Documents, incorporating therein all agreements between the parties.

21.3. Within ten (10) calendar days from receipt of the Notice to Execute Framework
Agreement with the Procuring Entity, the successful Bidder or its duly
authorized representative shall formally enter into a Framework Agreement
with the procuring entity for an amount of One Peso to be paid to the procuring
entity as a consideration for the option granted by the procuring entity to procure
the items in the Framework Agreement List when the need arises.

21.4. The Procuring Entity shall enter into a Framework Agreement with the
successful Bidder within the same ten (10) calendar day period provided that all
the documentary requirements are complied with.

21.5. The following documents shall form patt of the Framework Agreement:

Framework Agreement Form;

Bidding Documents;

Call-offs;

Winning bidder’s bid, including the Technical and Financial Proposals, and

all other documents/statements submitted (e.g., bidder’s response to

request for clarifications on the bid), including corrections to the bid, if any,

resulting from the Procuring Entity’s bid evaluation;

e. Performance Security or Performance Securing Declaration, as the case
may be;

f. Notice to Execute Framework Agreement; and

g. Other contract documents that may be required by existing laws and/or

specified in the BDS.

o o
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Section 111, Bid Data Sheet
Bid Data Sheet

I''B
Clause

53

For this purpose, contracts similar to the Project shall be:

a. Procurement of Service Provider, Survey, Monitoring & Evaluation (M
&L).

b. completed within five (5) years prior to the deadline for the submission
and receipt of bids.

7.1

[Specify the portions of Goods to be subcontracted, which shall not be a
significant or material component of the Project as determined by the Procuring
Entity.]

Subcontracting is not allowed.

12

The price of the Goods shall be quoted DDP and deliver to Sugar Regulatory
Administration, North Avenue, Quezon Cify or the applicable International
Commercial Terms (INCOTERMS) for this Project.

14.1

The bid security shall be in the form of a Bid Securing Declaration, or any of the
following forms and amounts:

a. The amount of not less than Seventy Thousand Pesos (Php 70,00.00)
[equivalent to two percent (2%) of ABC], if bid security is in cash,
cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of
credit; or

b. The amount of not less than One Hundred Seventy Five Thousand
Pesos (Php 175,0600.00 [amount equivalent to five percent (5%) of ABCY
if bid security is in Surety Bond.

19.3

The name of the Contact is Procurement of Service Provider for the Conduct
of Impact Assessment of SRA’s Outreach Program for the Sugarcane
Industry (OPSI) (Re-bidding)

[In case the Project will be awarded by lot, list the grouping of lots by specifying
the group title, items, and the quantily for every identified lot, and the
corresponding ABC for each lot. ]

[In case the project will be awarded by item, list each item indicating its quantity
and ABC.J

20.2

[List here any licenses and permits relevant to the Project and the corresponding
law requiring it.]

21.2

[List here any additional contract documents relevant fo the Project that may be
required by existing laws and/or the Procuring Entity. [

16 ///J
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Section IV. General Conditions of Contract

1.  Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can
be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constiiute
the primary source for the terms and conditions of the Contract, and thus, applicable in
contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No.
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement
activities, the advertisement, posting, or invitation of which were issued after the
effectivity of the said amendment.

Additional requirements for the completion of this Contract shall be provided in the
Special Conditions of Contract (SCC).

2.  Advance Payment and Terms of Payment

2.1.  Advance payment of the contract amount is provided under Annex “D” of the
revised 2016 IRR of RA No. 9184.

2.2.  TheProcuring Entity is allowed to determine the terms of payment on the partial
or staggered delivery of the Goods procured, provided such partial payment
shall correspond to the value of the goods delivered and accepted in accordance
with prevailing accounting and auditing rules and regulations. The terms of
payment are indicated in the SCC.

[Include the following clauses if Framework Agreement will be used: ]

2.3.  For a single-year Framework Agreement, prices charged by the Supplier for
Goods delivered and/or services performed under a Call-Off shall not vary from
the prices quoted by the Supplier in its bid.

2.4, For multi-year Framework Agreement, prices charged by the Supplier for

Goods delivered and/or services performed under a Call-Off shall not vary from
the prices quoted by the Supplier during conduct of Mini-Competition.

3. Performance Security
Within ten (10) calendar days from receipt of the Notice of Award by the Bidder from

the Procuring Entity but in no case later than prior to the signing of the Contract by
both parties, the successful Bidder shall furnish the performance security in any of the

17 /Y//\)Oﬁ\j/
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forms prescribed in Section 39 of the 2016 revised IRR of RA No. 9184.{/Include if
Framework Agreement will be used: ] In the case of Framework Agreement, the Bidder
may opt to furnish the performance security or a Performance Securing Declaration as
defined under the Guidelines on the Use of Framework Agreement.}

Inspection and Tests

The Procuring Entity or its representative shall have the right to inspect and/or to test
the Goods to confirm their conformity to the Project {{Include if Framework Agreement
will be used.: ] or Framework Agreement} specifications at no extra cost to the Procuring
Entity in accordance with the Generic Procurement Manual. In addition to tests in the
SCC, Section IV (Technical Specifications) shall specify what inspections and/or
tests the Procuring Entity requires, and where they are to be conducted. The Procuring
Entity shall notify the Supplier in writing, in a timely manner, of the identity of any
representatives retained for these purposes.

All reasonable facilities and assistance for the inspection and testing of Goods,
including access to drawings and production data, shall be provided by the Supplier to
the authorized inspectors at no charge to the Procuring Entity.

Warranty

6.1.  Inorder to assure that manufacturing defects shall be corrected by the Supplier,
a warranty shall be required from the Supplier as provided under Section 62.1
of the 2016 revised IRR of RA No., 9184.

6.2.  The Procuring Entity shall promptly notify the Supplier in writing of any claims
arising under this warranty. Upon receipt of such notice, the Supplier shall,
repair or replace the defective Goods or parts thereof without cost fo the
Procuring Entity, pursuant to the Generic Procurement Manual.

Liability of the Supplier

The Supplier’s liability under this Contract shall be as provided by the laws of the
Republic of the Philippines.

If the Supplier is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.

' o’



Section V. Special Conditions of Conftract

Special Conditions of Contract

GCC
Clause

1 [List here any additional requirements for the completion of this Contract. The
Jollowing requirements and the corresponding provisions may be deleted,
amended, or retained depending on its applicability to this Contract. |

Pelivery and Documents —

For purposes of the Contract, “EXW,” “FOB,” “FCA,” “CIF,” “CIP,” “DDP”
and other trade terms used to describe the obligations of the parties shall have
the meanings assigned to them by the current edition of INCOTERMS
published by the International Chamber of Commerce, Paris. The Delivery
terms of this Contract shall be as follows:

[For Goods supplied from abroad, state: ] “The delivery terms applicable to the
Contract are DDP delivered [indicate place of destination). In accordance with
INCOTERMS.”

[For Goods supplied from within the Philippines, state:] “The delivery terms
applicable to this Contract are delivered to Sugar Regulatory Administration,
North Avenue, Diliman, Quezon City. Risk and title will pass from the Supplier
to the Procuring Entity upon receipt and final acceptance of the Goods at their
final destination.”

Delivery of the Goods shall be made by the Supplier in accordance with the
terms specified in Section VI (Schedule of Requirements).

For purposes of this Clause the Procuring Entity’s Representative at the Project
Site is [indicate name(s)].

Incidental Services —

The Supplier is required to provide all of the following services, including
additional services, if any, specified in Section V1. Schedule of Requirements:
Select appropriate requirements and delete the rest.

a.  performance or supervision of on-site assembly and/or start-up of
the supplied Goods;

b.  furnishing of tools required for assembly and/or maintenance of the
supplied Goods;

¢.  furnishing of a detailed operations and maintenance manual for each
appropriate unit of the supplied Goods;

d. performance or supervision or maintenance and/or repair of the
supplied Goods, for a period of time agreed by the parties, provided
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that this service shall not relieve the Supplier of any warranty
obligations under this Contract; and

¢.  training of the Procuring Entity’s personnel, at the Supplier’s plant
and/or on-site, in assembly, start-up, operation, maintenance, and/or
repair of the supplied Goods.

£ [Specify additional incidental service requirements, as needed. ]

The Contract price for the Goods shall include the prices charged by the
Supplier for incidental services and shall not exceed the prevailing rates charged
to other parties by the Supplier for similar services.

Spare Parts —

The Supplier is required to provide all of the following materials, notifications,
and information pertaining to spare parts manufactured or distributed by the
Supplier:

Select appropriate requirements and delete the rest.

a. such spare parts as the Procuring Entity may elect to purchase from the
Supplier, provided that this election shall not relieve the Supplier of any
warranty obligations under this Contract; and

b. in the event of termination of production of the spare parts:

i, advance notification to the Procuring Entity of the pending
termination, in sufficient time to permit the Procuring Entity to
procure needed requirements; and

ii.  following such termination, furnishing at no cost to the Procuring
Entity, the blueprints, drawings, and specifications of the spare
parts, if requested.

The spare parts and other components required are listed in Section VI
(Schedule of Requirements) and the cost thereof are included in the contract
price.

The Supplier shall carry sufficient inventories to assure ex-stock supply of
consumable spare parts or components for the Goods for a period of [indicate
here the time period specified. If not used indicate a time period of three times
the warranty period].

20 ///J



Packaging —

The Supplier shall provide such packaging of the Goods as is required to prevent
their damage or deterioration during transit to their final destination, as
indicated in this Contract. The packaging shall be sufficient to withstand,
without limitation, rough handling during fransit and exposure fo extreme
temperatures, salt and precipitation during transit, and open storage. Packaging
case size and weights shall take into consideration, where appropriate, the
remoteness of the Goods’ final destination and the absence of heavy handling
facilities at all points in transit.

The packaging, marking, and documentation within and outside the packages
shall comply strictly with such special requirements as shall be expressly
provided for in the Contract, including additional requirements, if any, specified
below, and in any subsequent instructions ordered by the Procuring Entity.

The outer packaging must be clearly marked on at least four (4) sides as follows:

Name of the Procuring Entity

Name of the Supplier

Contract Deseription

Final Destination

Gross weight

Any special lifting instructions

Any special handling instructions

Any relevant HAZCHEM classifications

A packaging list identifying the contents and quantities of the package is to be
placed on an accessible point of the outer packaging if practical, If not practical
the packaging list is to be placed inside the outer packaging but outside the
secondary packaging.

Transportation —

Where the Supplier is required under Contract to deliver the Goods CIF, CIP,
or DDP, transport of the Goods to the port of destination or such other named
place of destination in the Philippines, as shall be specified in this Contract,
shall be arranged and paid for by the Supplier, and the cost thereof shall be
included in the Contract Price.

Where the Supplier is required under this Contract to transport the Goods to a
specified place of destination within the Philippines, defined as the Project Site,
transpott to such piace of destination in the Philippines, including insurance and
storage, as shall be specified in this Contract, shall be arranged by the Supplier,
and related costs shall be included in the contract price.

.




Where the Supplier is required under Contract to deliver the Goods CIF, CIP or
DDP, Goods are to be transported on cartiers of Philippine registry. In the event
that no carrier of Philippine registry is available, Goods may be shipped by a
carrier which is not of Philippine registry provided that the Supplier obtains and
presents to the Procuring Entity certification to this effect from the nearest
Philippine consulate to the port of dispatch. In the event that carriers of
Philippine registry are available but their schedule delays the Supplier in its
performance of this Contract the period from when the Goods were first ready
for shipment and the actual date of shipment the period of delay will be
considered force majeure.

The Procuring Entity accepts no lability for the damage of Goods during transit
other than those prescribed by INCOTERMS for DDP deliveries. In the case
of Goods supplied from within the Philippines or supplied by domestic
Suppliers risk and title will not be deemed to have passed to the Procuring Entity
until their receipt and final acceptance at the final destination,

Intellectual Property Rights —
The Supplier shall indemnify the Procuring Entity against all third-party claims

of infringement of patent, trademark, or industrial design rights arising from use
of the Goods or any part thereof.

22 [If partial payment is allowed, state] “The terms of payment shall be as follows:
Partial payment is allowed as specified in the TOR.
4 The inspections and tests that will be conducted are: [Indicate the applicable

inspections and tests]
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Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of
delivery to the project site.

Ftem Delivered,
Neo. Description Quantity | Total | Weeks/Month
S

PROCUREMENT OF SERVICE PROVIDER FOR THE CONDUCT OF
IMBACT ASSESSMENT OF SRA’S OUTREACH PROGRAM FOR THE
SUGARGCANE INDUSTRY (OPS!) {(RE-BIDDING)

.  SCOPE OF WORK / DELIVERABLES / TERMS OF PAYMENT
The impact assessment will cover the 7,410 OPSI participants from 2016 to 20189,

submitted by SRA Extension Services for this study. Minimum sample size is 398
respondents from the 190 batches. Minimum respondents per batch is 2.

Acfivities Deliverabies Deadline of Payment
{Means of Verification) Submission
Signing of the Contract Signed Contract Upon signing of
1 | and issuance of Notice 1o | Notice to Proceed | the  Contract/ None
Procged {NTP) {Received) Recaipiof NTP
1. Minutes of maeting
Presentation of survey Week 1
questionnaires to be used 2, Notice of approval of
2 in the study to the PPSPD the survey Upon receipt of
and OICs/Chisf  of questionnaires signed 1 NTP, 1 wesk
Exfension Services by PPSPD and after signing of
OICs/Chiefs of Contract

Extension Services
1. Minutes of meeting

Conduet Inception
Masting with PPSPD and
QICsiChiefs  of SRA
3 | Extension Services for the
approval of schedule of
survey and final
implementation plan.

2. Notice of approvai of
schedule of survey Woek 2
and finai
implementation plan
for Luzon, Visayas
and Mindanao

4 Submission of progress ggpy olprfeifﬁéessr;e?::s Week 10 40%
report to PRSPD* - p‘:};t prog Wesk 14 30%
Submission of pre-final

5 repart io PPSPD Copy of pre-final report Week 18
Submission and | Copy of final report and

& | presentation of final report powerpoint presentation ta Week 20 30%
of the study SRA | SRA
Management

20 weeks 100%

« At feast 25% of respondents each for Luzon, Visayas and Mindanao are
interviewed face to face while the remaining 75% can be done through online or
telephone interviews,

I. PROJECT DURATION AND PROJECT COST

The project shall be implemented in 3 months or 20 weeks. Start of the project's
implementation period shall be upon receipt of Notice to Proceed {NTP}. The
approved budget for the contract is Php 3,500,000.00.

NOTE:
PLEASE REFER TO THE ATTACHED TERMS OF REFERENCE (TOR)
TOR A COMPLETE TECHNICAL REQUIREMENTS.

> o }_./ CM,%/



Section VII. Technical Specifications
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Technical Specifications

Item

Specification

Statement of Compliance

[Bidders must state heve either
“Comply” or “Not Comply”
against each of the individunl
parameters of each
Specification  stating  the
corresponding  performance
parameter of the equipment
offered. Statements of
“Comply” or “Not Comply”
st be supparted by evidence
in a Bidders Bid and cross-
referenced to that evidence.
Evidence shall be in the form of
manufacturer's  wn-amended
sales Iiterature, unconditional
stetements of specificotion and
compliance isswed by the
manyfacturer, samples,
independent fest data eic., as
appropriate. A siaterment thut is
not supported by evidence or is
subsequently  found 1o be
contradicted by the eviderce
presented will render the Bid
under evaluation fiable for
rejection. A statement either in
the DBidder's statement of
compliance or the supporting
evidence that is found to be false
either during Bid evaluation,
post-guadificatton or  the
execution of the Contract may
be regarded as frawdulent and
render the Bidder or supplier
liable for prosecution subject to
the applicable lows and
issucnces. |

PROCUREMENT OF SERVICE FOR THE CONDUCT OF IMPACT
ASSESSMENT OF SRA’s OUTREACH PROGRAM FOR THE
SUGARCANE INDUSTRY (OPSI) (RE-BIDDING)

Name of Project. Procurement of Service for the Conduct of Impact
Assessment on the Training Implemented by the Sugar
Regulatory Administration (SRA} entitled
“Qutreach Program for Sugarcane Industry (OPSIY
Agency :Sugar Regulatory Administration {(SRA)} North Avenue, Diliman,
Quezon City

Nature of Work: To conduct Impact Assessment on the Beneficiaries of the
Qutreach Program for the Sugarcane Industry (OPSI) Trainings
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TERMS OF REFERENCE (TOR)
ill. BACKGROUND

The Sugar Regulatory Administration (SRA) endeavours to achieve its goal of
improving the effectiveness and efficiency of sugarcane farmers thru the
professionalization of farm management systems. To achieve this goal, one of SRA’s
priority project is to build the capability of these sugarcane farmers thru conduct of
trainings in order to broaden the farmers understanding on sugarcane farm
management as well as to upscale their skills in sugarcane production.

in 1989, the SRA, thru its Extension Services Division (ESD), has started the
implementation of Outreach Program for the Sugar Industry (OPSI). The objective of
OPSI is to hasten the transfer of recommended farm technologies to sugarcane
farmers. The ESD develops and updates OPSI manual which serves as a training
guide on the farming practices related to sugarcane production. OPS! trainings are
either: 1) center-based which are being conducted in SRA’s research centers in La
Granja Agricuitural Research Center (LGAREC) in Negros Cccidental and Luzon
Agricultural Research and Extension (LAREC) in Pampanga, and 2) on-site OPSI
provided to Block Farms, farmer-borrowers under the Socialized Credit Program
(SCP), and other farmer organizations.

From 2002 to 2007, SRA, thru its Extension Services Division in Visayas has
conducted a 2-day OPSI to 35 batches of participants in Negros and Panay Islands.
A total of 1,400 Agrarian Reform Beneficiaries (ARBs) received OPSI trainings. In
2007, a study to assess the impact of OPSI on sugarcane production and income
(Cerbo et al., 2007) of ARBs was conducted. The subject of the study was 350 ARBs
as respondents. The findings of the said study were the following:

Findings
Parameters Before attending | After attending OPSI
OPSI
1. Relationship
between ) The educational
sugarcane St?a%ment eg;’ ca/ti%%asl attainment and
production and C organizational affiliations
: was significantly :
socio- correlated  to  Lkg of ARBs were highly
demographic roduction significantly correlated with
characteristics P ) LKG production.

. Weighted mean

The ARBs in five

The ARBs in different
sugar producing areas

of ARBg’ sugar producing

regspenses on areas of Negros and gaﬁggrﬁer:nder?:r;ay
different Panay Islands were ted good ?n theif’
Sugarcane fair in terms of the 15 ra;ie " g ¢ SPTs with
Production SPTs recommended | 2 9ph't°ré © S Wi f
Technelogies by SRA for having a g’%‘g e 1 e;vergge i N
(SPTs) mean average of| " n 0 o raing

2,44, in 1 to 5 rating
scale.

scale,
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3. SPTs adopted by
ARBs

ARBs in Negros-
Panay Islands
already adopted
36.10% of SRA's

recommended SPTs.
The SPTs adopted
by ARBs were the
technologies that
only required less or
no addifional
expenses to
implement.

Adoption of SRA's
recommended  SPTs
increased to 58.2%. The
SPTs adopted by ARBs
were the technologies
that only required less or
no additional expenses
to implement.

4. Conditions
required by ARBs
to adopt SPTs

Some SPTs taught
during the seminar were
new and some were
expensive for them to
implement, and others
were complicated and
not suited in their
farming operations.

Top 5 ARB responses to

adopt the SPTs:

1. “will it increase my
production?”

{95.17%)

2. “if there is
govermnment
subsidy” (90.57%)

3. “will i reduce my
production cost”
(83.14%)

4. i
understood”
(79.14%)

5. ‘“is it recommended
by Extension
Workers” (66.00%)

easily

5. Relationship
between the direct
agricultural  cost,
agronomic  vyield,
and income per
hectare

Lkg/TC ~ 1.63
TC/ha —45.32
Lkg/ha — 74.38
Gross income -
Php 42,586.66
e. Net profit — Php
16,571.37
f. ROI-67.42%

poow

TC/a, LKg/ha, gross
income, net income and

Lkg/TC —1.77
TC/ha-51.19
LKgtha — 90.48
Gross income —
Php 51,656.19
e. Net profit - Php
24,966.42
f. ROI~-96.10%

oo

TC/iha, Lkgfha, gross
income, net income

ROl were highly | and ROl were highly
significantly correlated | significantly

to direct agricultural | correlated to direct
costs while Lkg/TC was | agricuitural cosis
significantly correlated | except for Lkg/TC.
to direct agricultural

costs.
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6. Sacial
consequences

Cost of production
- high COoP
(14.28%), average
COP (55.72%), low
COP (30%)

Low input efficiency
- 40.29%

Low income —
70.20%

Low production/na
- 78%

Traditional method
of farming- 93.14%
Low standard of
living- 34.29%
Moderate standard
of living-61.71%
High standard of
living- 4.0%
Improved farming
system- 6.86%

a. Cost of
production -
high COP

(18%), average
COP (65.14%),
low COP
(16.86%)

b. lLow input
efficiency -
12.57%

c. Low income -
34.29%

d. Low
productionfha —
62.29%

e. Traditional
method of
farming- 9.43%

f.  Low standard of
living- 27.14%

g. Mederate
standard of
living- 64.86%

h. High standard of
living- 8.0%

i. Improved
farming
system-
90.57%

The cost of production,
efficiency of farm inputs,
production per hectare and
family income as well as
method of farming have
increased significantly from
their usual traditional way.
Standard of living of ARBs
alsoc improved brought
about by increased in sugar
production, family income
and net profit per hectare.

The result of the impact study on OPSI in 2007 showed that there is an increased
adoption of sugarcane production technologies (SPTs) taught during the seminar.
The resuit of the increased adoption of SPTs after attending the OPSI was translated
into improvement in sugar yield, thus, increased gross income, and net income of the
ARBs-respondents.

During the internal quality audit conducted in 2019 to the Extension Services Division,
the issue on the lack of study on the impact of OPSl in the lives of sugarcane farmers
in Luzon and Mindanao was raised. The SRA's Management has strongly supported
the auditor's recommendation to verify the success of OPSI and identify issues and
concerns to further improve the SRA’s provision of extension services fo sugarcane
farmers. Thus, a conduct of impact assessment of OPSI was agreed to he
undertaken.
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The previous impact study of OPSI in 2007 has some limitations to be considered as
conclusive for the whole sugarcane industry because of the following:

1. The study was only conducted on Agrarian Reform Beneficiaries (ARBs) in
Panay-Negros Island. Impact study should include respondents from the
different regions across all participants, not ARBs only.

2. The study was conducted in 2007. i needs updating to capture the present
situation of the participants of OPSI.

The Sugar Regulatory Administration (SRA) needs the services of a third-party
service provider, either by a private consultancy firm, a government agency or state
colleges and university or non-govermnment organization with track record of
undertaking impact assessment studies. The nature of work is to undertake an
impact assessment to the beneficiaries of the Qutreach Program for the Sugarcane
industry (OPSI) trainings conducted by SRA Extension Service. The aim of the study
is to assess the effectivenaess of the OPSI training programs and provide valuable
insights to SRA management to further improve the training modules of on-site and
center-based OPSls and its impact to the farming practices and farm productivity of
the beneficiaries.

Selection of the third-party service provider shall be conducted based on appropriate
procurement method as provided in RA 9184 or the Government Procurement
Reform Act and its 2016 Revised implementing Rules and Regulations.

V. OBJECTIVES

The main objective of the impact assessment is to determine the changes on the
farming technigues and economic standing of participants after attending the OPSI
based on the following parameters as provided in the previous study:

1. To determine the level of adoption of SRAs’ Sugarcane Production
Technologies (SPTs) taught in OPSI.

2. To determine the top five (5) pre-conditions required by the participants to
adopt SPTs taught in OPSE.

3. To determine the correlation of Direct Agricultural Costs (DAC) to Lkg/TC,
TC/Ha, LKg/Ha, gross income (P/hectare), net profit (P/hectare0, and return
on investment (ROI).

4. To determine changes (increase / decrease) in social consequences of
OPSl in terms of cost of production, input efficiency, income, preduction per
hectare (TC/Ha, LKg/Ha), traditional method of farming, standard of living
{low, average, high), and improved farming system.

5. To identify weak areas in OPSI trainings and provide recommendations to
further improve the conduct of OPSI to sugarcane farmers.

V. METHODOLOGY

The study of Cerbo et. al (2007) will serve as reference for this impact study.
However, the service provider shall include in the survey the baseline information
to be collected from the participants in order to present the compaiison of
conditions before and after the conduct of OPSL

This impéc't study will cover OPS8I participants from 2018 to 2019 only based on
the 3 types of OPSI that the Extension Services is implementing:
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1. Regular / Center-based OPSI — conducted in SRA research stations
(LAREC and LGAREC)

2. Block Farm OPS| ~ conducted specifically for SRA's Block Farm
Program

3. Barangay-level OPSI- conducted at the barangay level covered by
Extension Work Areas (EWA) of each mill district officer

The Extension Services from Luzon-Mindanao and Visayas has conducted a total
of 199 batches of OPSI from 2016 to 2019 with a total number of 7,410
participants. The said participants shalt be subject of the impact study:

Block Farm OPS Brgy. Level OPSI Reguiar! Sentar-based Totet

QOffice
Participants | Batches | Pasticipants | Balches | Participants Batches Participanis  Baiches

Luzon-Mindanao
ESD 379 13 +.074 44 4114 11 2,764 68
Visayas ESD

2955 92 1,438 31 2583 B 4,648 131

Total 3,334 105 3,412 75 664 19 1410 199

The total samples or number of respondents needed for this impact study shall be
based on the previous study of SRA in 2007 conducted by Cerbo et. al, using the
formula in determining the sample size:

Where:

n= N
1 + Ne?

n = sample size

N = total number of participants
¢ = desired margin of error

To compute for the sample size {n):

N = 7,410 total participants
e = 0.05 or 5% desired margin of error

n= N =

7.410

1+ Ne®

19.525

= 379.51 respondents

To compute for the number of respondents per batch:

Total number of batches = 198

379.51 respondents = 1.91 respondents per batch

199 baiches

The total number of respondents per batch will be increased to 2 since 1.91 is
the minimum. For the 199 batches of OPS! provided by the SRA Extension
Services, a minimum of 398 respondents will be needed for the study:

Total no. of respondents = 199 batch x 2 respondents = 398 respondents
batch
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VL.

DUTIES AND RESPONSIBILITIES OF THE SERVICE PROVIDER AND THE
SUGAR REGULATORY ADMINISTRATION

The service provider shall:

1.
2.

@e; »

oo

Formulate the survey questionnaires to be used in the conduct of the impact
assessment for OPSI.

Present the survey questionnaires to be used in the conduct of the impact
assessment for OPSI to the Planning, Policy and Special Projects Department
(PPSPD) as project proponent and to OICs/Chiefs of SRA Extensions Services
as implementers of OPSI, for comments and approval.

Conduct inception meeting with Planning, Policy and Special Projects
Department (PPSPD) and OICs/Chiefs of SRA Extension Services to discuss the
schedule of survey and final implementation plan.

Coordinate with the SRA with regards to contact details of randomly selected
respondents, whenever necessary.

Conduct impact assessment following the approved implementation plan.
Interpret and analyze datafinformation collected from the respondents based on
the objectives of the study.

Prepare and submit pre-final report to SRA for commenis.

Present to SRA management the results of the study.

Submit the final report for acceptance and final payment.

The Sugar Regulatory Administration shall:

1.
2.
3.

4.

Provide to the Service Provider the needed contact information of the
respondents.

Provide additional information necessary as input in the conduct of the study.
Release the project fund to the service provider in tranches based on the
implementation plan.

Issue Project Acceptance Certificate to the service provider upon ifs compliance
to terms of agreement.

Vii. SCOPE OF WORK / DELIVERABLES / TERMS OF PAYMENT

The impact assessment will cover the 7,410 OPSI participants from 2016 to 2019,
submitted by SRA Extension Services for this study. Minimum sample size is 398
respondents from the 199 batches. Minimum respondents per batch is 2.

Activities Deliverables Deadline of Payment
{Means of Verification) Submission
Bigning of the Contract and i Upon signing of the
) igned Contract .
I(s':s_ll_xs;ce of Notice to Proceed Notice to Proceed {Received) g_?rllatracﬂ Receipt of Nene
3. Minutes of meeting
Presentation of stvey Week 1
questionpaires to be used in the | 4. Notice of approval of the
siudy to the PPSPD and survey questionnaires Upon receipt of NTP, 1
QICs/Chief of Extension Services signed by PPSPD and weelk after signing of
OICs/Chiefs of Contract
Extension Services
3. Minutes of meeting
Conduct Inception Mesting with
PPSPD and OICs/Chiefs of SRA | 4. Notice of approval of
Extension Services for the schedule of survey and Week 2
approval of schedule of survey final implementation plan
and final implermentation plan. for Luzon, Visayas and
Mindanao
0,
4 Submission of progress report to ggp Y of;";:rstsp;::g;zss rerp Urdess Week 19 40%
PPSPD* rep’;’;t prog Week 14 30%
Submission of pre-final report to
PPSPD Copy of pre-final report Week 18
ol : Copy of final report and
Submission and presentation of N . o
6 final report of the study SRA powespoint presentation fto Week 20 30%
Mastagamert SRA
20 waeks 100%
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* At least 25% of respondents each for tuzon, Visayas and Mindanao are
interviewad face to face while the remaining 75% can be done through online or
telephone interviews.

VIIl.PROJECT DURATION AND PROJECT COST

The project shall be implemented in 5 months or 20 weeks. Start of the project’s
implementation period shall be upon receipt of Notice to Proceed {NTP). The
approved budget for the contract is Php 3,500,000.00,

IX. TECHNICAL REQUIREMENTS FOR THE SERVICE PROVIDER

1. Should be an ail-Filipino corporation incorporated under Philippine laws, a
government agency or state colleges and university or non-government
organization engaged in providing research or survey services related to training
programs or evaluation of capacity-building activities or impact assessment
studies.

2. Has been doing consulting works related to training programs and evaluation of
capacity-building activities or impact assessment studies for at least five (5)
years.

3. Has completed at ieast similar 3 projects in the last 5 years related to impact
assessment/study of training program being implemented by government
agencies/bureaus.

4. Shali comply/adhere to the requirements of this Terms of Reference (TOR}).

5. The project staff to be assigned must have experience in the conduct of impact
assessment studies.

6. With declared official address/office in the Philippines.

X. MODE OF PROCUREMENT

A. Public bidding. The service provider which is a private entity, or a hon-
government entity shall submit the technical and minimum eligibility
requirements for Public Bidding provided in 2016 IRR Section 24.7.1 of RA 9184.

Technical Documents:

1. Company Profile

2. Proof that the service provider / consulting Firm has been doing training and
consulting works related to impact assessment/study of fraining programs or
capacity building for the past 5 years. This may include contracts or list of
projects for the past ten years certified by the fim's highest official.

3. List of on-going and completed projects for the last 5 years with at least 3
similar completed projects conducted for the government sector.
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4. List of key personnel to be assigned with their Curriculum Vitae (CV).

Designation Minimum Qualification

Team Leader (1) Education Requirement: Master's
Degree in Economics,
Development courses or related
Social Sciences. PhD in
Economics, Development courses
or related fields is an advantage.

Work Experience: at least five (3)
years of relevant work experience
especially in conducting and
managing baseline/endline
study/surveys, impact
evaluation/assessment related to
agriculture, rural development,
and/or poverty reduction. Must
have at least two (2) comparable
projects completed satisfactorily.
Having more related projects is an
advantage.

Statistician Education Requirement; Master's
Degree in Statistics. PhD in
related fields is an advantage.

Work Experience; At least five (5)
years' experience in the field of
research design and conduct of
socio-economic studies/surveys.
Must have at least one (1)
comparable project completed
satisfactorily. Having more related
projects is an advantage

Technical Experts Education Requirement:
Bachelor's Degree in refated
expertise. Master's in related
fields is an advantage.

Work Experience: At least three
(3) years' experience in
eConomics,

5. Technical proposal highlighting the plan of approach and methodology
adhering to the Terms of Reference (TOR).

8. Proof of declared official address/office in the Philippines.

Eligibility Documents
1. Certificate of Philgeps Registration

2. Department of Trade and Industry (DT)) business name registration or SEC
Registration Certificate with updated/latest General Information Sheet (GIS)
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3. Business/Mayor's Permit issued by the city or municipality where the principal
place of business is located

4. Tax clearance
5. Audited financial siatements

6. Statement of prospective bidder of all its on-going and completed government
and private contracts

B. Agency to Agency. In case no private firms are responsive to the TOR, the
project shall resort to Agency-to-Agency Procurement or negotiation with a
government agency or state colleges and university, provided in 2016 IRR
Section 53.5 of RA 9184,

XI. CONFIDENTIALITY

The service provider has no right to distribute and reproduce raw data and results of
the impact assessment study.

Xli. REFERENCE MATERIAL

Cerbo, B. P., Ph.D., Lobaton, H. B., Malaga, J. N., & Palmares, J. C., Ph.D. (2007).
The Impact of the Outreach Program for the Sugar Industry (OPSH on Sugar
Production and Income of Agrarian Reform Beneficiaries (ARB) (pp. 1-33, Rep.). La

Granja, La Carlota City, Negros Occidental: Sugar Regulatory Administration
Research Development and Extension.

(Please see attached Terms of Reference)
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[Use this form for Framework Agreement:]

Framework Agreement List

Limited to repeatedly required goods and services that are identified to be necessary and
desirable, but, by its nature, use or characteristic, the quantity and/ or exact time of need
cannot be accurately pre-determined and are not advisable to be carried in stock.

Prepared by the End-User, attached to the APP and submitted to the BAC for the approval

of the HOPE.

FRAMEWORK AGREEMENT LIST

(AGENCY)

Tiem / Service
Type and nature of
each item/Service

Cost per item or
service

Maximum Quantity

Total Cost
per Item

TOTAL
(Approved Budget for
the Contract)

Expected delivery
timeframe after receipt
of a Call-Off.

Within [no. of days] calendar days upon issuance of Call-off.

Remarks

necessary.

Indicate here any other appropriate information as may be

SIGNATURE OVER
PRINTED NAME

POSITION

DEPARTMENT/DIVISION

Section VIII. Checklist of Technical and
Financial Documents

a5
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Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents
[] (@ Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages);
Or

D (b} Registration certificate from Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI} for sole proprietorship, or
Cooperative Development Authority (CDA) for cooperatives or its equivalent
document,

And

[ ] () Mayor’s or Business permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;

And

[[] (d) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved

by the Bureau of Internal Revenue (BIR).

Technical Documents

[](® Statement of the prospective bidder of all its ongoing government and private
contracts, including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract to be bid; and

[] (e Statementofthe bidder’s Single Largest Completed Contract (SLCC) similar
to the contract to be bid, except under conditions provided for in Sections
23.4.1.3 and 23.4.2.4 of the 2016 revised IRR of RA No. 9184, within the
relevant period as provided in the Bidding Documents; and

[ () Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;
or
Original copy of Notarized Bid Securing Declaration; and

[ ]G)  Conformity with the Technical Specifications, which may include
production/delivery schedule, manpower requirements, and/or after-
sales/parts, if applicable; and

[] G  Original duly signed Omnibus Sworn Statement (OSS);
and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority
to its officer to sign the OSS and do acts to represent the Bidder.

Financial Documents

[ ] (&) The Supplier’s audited financial statements, showing, among others, the
Supplier’s total and current assets and liabilities, stamped “received” by the
BIR or its duly accredited and authorized institutions, for the preceding
calendar year which should not be earlier than two (2) years from the date of
bid submission; and

[ ] M  The prospective bidder’s computation of Net Financial Contracting Capacity

(NFCO);
or N // /\/
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[] (m)

A committed Line of Credit from a Universal or Commercial Bank in licu of
its NFCC computation.

Class “B” Documents
If applicable, a duly signed joint venture agreement (JVA) in case the joint
venture is already in existence;

or
duly notarized statements from all the potential joint venture partners stating

that they will enter into and abide by the provisions of the JVA in the instance
that the bid is successful.

Other documentary requirements under RA No. 9184 (as applicable)

]

[[] (0

[For foreign bidders claiming by reason of their country’s extension of
reciprocal rights to Filipinos] Certification from the relevant government
office of their country stating that Filipinos are allowed to participate in
government procurement activities for the same item or product.

Certification from the DTI if the Bidder claims preference as a Domestic

Bidder or Domestic Entity.

25 FINANCIAL COMPONENT ENVELOPE

(1@
[1®

Original of duly signed and accomplished Financial Bid Form; and
Original of duly signed and accomplished Price Schedule(s).
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Name of Project . Procurement of Service for the Conduct of Impact
Assessment on the Training Implemented by the Sugar
Regulatory Administration (SRA) entitled
“‘Qutreach Program for Sugarcane Industry (OPS!)”

Agency : Sugar Regulatory Administration (SRA)
North Avenue, Diliman, Quezon City

Nature of Work  : To conduct Impact Assessment on the Beneficiaries of the
Qutreach Program for the Sugarcane Industry (OPSI)
Trainings

TERMS OF REFERENCE (TOR)
I. BACKGROUND

The Sugar Regulatory Administration (SRA) endeavours to achieve its goal of
improving the effectiveness and efficiency of sugarcane farmers thru the
professionafization of farm management systems. To achieve this goal, one of
SRA's priority project is to build the capability of these sugarcane farmers thru
conduct of trainings in order to broaden the farmers understanding on sugarcane
farm management as well as to upscale their skills in sugarcane production.

In 1989, the SRA, thru its Extension Services Division (ESD), has started the
~implementation of Quireach Program for the Sugar Industry (OPSI). The objective of
OPS! is to hasten the transfer of recommended farm technologies to sugarcane
farmers. The ESD develops and updates OPSI| manual which serves as a training

guide on the farming practices related to sugarcane production, OP$8! trainings are-
either: 1) center-based which are being conducted in SRA's research centers in La

-Granja Agricultural Research Center (LGAREC) in Negros Occidental and Luzon

Agricultural Research and Extension (LAREC) in Pampanga, and 2) on-site OPSI

provided to Block Farms, farmer-borrowers under the Socialized Credit Program
{8CP), and other farmer organizations. -

From 2002 to 2007, S8RA, thru its Extension Services Division in Visayas has
conducted a 2-day OPS! to 35 batches of participants in Negros and Panay Islands.
A total of 1,400 Agrarian Reform Beneficiaries (ARBs) received OPS] trainings. In
2007, a study to assess the impact of OPSI on sugarcane production and income
(Cerbo et al., 2007) of ARBs was conducted. The subject of the study was 350 ARBs
as respondents. The findings of the said study were the following:

Parameters Findings -
Before attending OPSI After attending OPSI
- . The educational attainment

1. Sf;?g;ﬁg'grgzm‘zzz Only educational and organizational

and S0Gio- a‘ttai_n‘ment of ARBs was affiliatio!ns pf ARBs were

demographic significantly correlated to highly ssgmfipant]y

characteristics Lkg production. correlated with LKG

production.




Parameters

Findings

Before attending OPSI

After att_endin_g OPSi

2. Weighted mean of
ARBs' responses on
different Sugarcane
Production
Technologies (SPTs)

The ARBs in five sugar
producing areas of Negros
and Panay Islands were
fair in terms of the 15 SPTs
recommended by SRA for
having a mean average of
2.14, in 1 to 5 rating scale.

The ARBs in different sugar
producing areas of Negros
and Panay Islands were
generally rated goad in
their adoption of SPTs with
weighted average of 2.52,
in 1 to 5 rating scale.

3. SPTs adopted by
ARBs

ARBs in Negros-Panay
Islands already adopted
36.10% of SRA’s
recommended SPTs. The
SPTs adopted by ARBs
were the technologies that
only required less or no
additional expenses {0
implement.

Adoption of SRA's
recommended SPTs
increased to 58.2%. The
SPTs adopted by ARBs.
were the technologies that
only required less or no
additional expenses to
implement.

4. Conditions required
by ARBs to adopt
SPTs

11, will it

Some SPTs taught during
the seminar were new and
some were expensive for
them to implement, and
others were complicated
and .not suited in their
farming operations.

Top 5 ARB responses to
adopt the SPTs:
increase  my
production?” (95.17%)
2. “if there is government
subsidy” (90.57%)

3. "will it reduce my
production cost”
(83.14%)

4. "if easily understood”
(79.14%)

5. “iIs it recommended by
Extension Warkers”
(66.00%)




Findings

Parameters Before attending OPSI After attending OPSI
a. Lkg/TC -1.63
b, TC/ha ~ 45,32 a. Lkg/MC-1.77
c. Lkg/ha —74.38 b. TC/ha~51.18
d. Gross income - Php ¢. LKgiha -~ 90.48
42.586.66 d. Gross income — Php
5. Relationship . Mot profit - Phe 51,656.19

between the direct
agricuiturat cost,
agronomic yield, and
income per hectare

f. ROI-67.42%

TC/ha, LKg/ha, gross
income, riet income and
ROl were highly
significantly correlated to
direct agricultural costs
while Lkg/TC was
significantly correlated to
direct agricultural costs.

e. Net profit ~ Php 24,966.42
f. ROl -96,10%

TC/ha, Lkg/ha, gross income,
net income and ROI were
highly significantly correlated
to direct agricultural costs
except for Lka/TC.

6. Social
consequences

a. Cost of production -

high COP (14.28%),
-average COP
(55.72%), low COP
(30%)

b. Low input efficiency —
40.29% '

c. Lowincome - 70.29%

d. Low production/ha -
78%

e. Traditional method of
farming- 93.14%

f. Low standard of living-
34.28%

1 g. Moderate standard of

living- 61.71%

h. High standard of living-
4.0%

i. Improved
system- 6.86%

farming

a. Cost of production — high
COP (18%), average COP

(65.14%), low . COPR
(16.86%) '

b. Low input efficiency -
12.57% _

c. Low income — 34.29%

d. Low  production/ha ~
62.29%

e. Traditional method of

farming- 9.43%
f. Low standard of living-
27.14% '
g. Moderate standard of
living- 64.86% '
h. High standard of living-
8.0%
i. Improved farming system-
90.57%

The cost of production,
efficiency of farm inputs,
praduction per hectare and
family income as well as
method of farming have
increased significantly




Findings

Parameters Before attending OPSI After attending OPSI

from their usual traditional
way. Standard of living of
ARBs also  improved
brought about by increased
in sugar production, family
income and net profit per
hectare.

The result of the impact study on OPSI in 2007 showed that there is an increased
adoption of sugarcane production technologies (SPTs) taught during the seminar,
The result of the increased adoption of SPTs after attending the OPS| was translated
into improvement in sugar vield, thus, increased gross income, and net income of the
ARBs-respondents.

During the internal quality audit conducted in 2019 fo the Extension Services
Division, the issue on the lack of study on the impact of OPSI in the lives of
sugarcane farmers in Luzon and Mindanao was raised. The SRA’s Management
has strongly supported the auditor's recommendation to verify the success of OPSI
and identify issues and concerns to further improve the SRA’s provision of extension
services to sugarcane farmers. Thus, a conduct of impact assessment of OPS| was
agreed to be undertaken.

. The previous 1mpact study of OP8lin 2007 has some limitations to be cc:nssdered as -

‘conclusive for the whole sugarcane industry because of the following:

1. The study was only conducted on Agrarian Reform Beneﬁmaraes {ARBs) in
Panay-Negros Island. Impact study should include respondents from the
dtﬁerent regions across all participants, not ARBs oniy

2. The siudy was conducted in 2007. It needs updating to captura the present
situation of the participants of OPsl.

The Sugar Regulatory Administration (SRA) needs the services of a third-party
service provider, either by a private consultancy firm, a government agency or state
colleges and . university or non-government organization with track record of
undertaking impact assessment studies. The nature of work is to undertake an
impact assessment to the beneficiaries of the QOutreach Program for the Sugarcane
Industry (OPS!) trainings conducted by SRA Extension Service. The aim of the
study is to assess the effectiveness of the OPSI training programs and provide
valuable insights to SRA management to further improve the fraining modules of on-
site and center-based OPSIs and its impact to the farming practices and farm
productivity of the beneficiaries.




Selection of the third-party service provider shall be conducted based on appropriate
procurement method as provided in RA 9184 or the Government Procurement
Reform Act and its 2016 Revised Implementing Rules and Regulations.

1.

OBJECTIVES

The main objective of the impact assessment is to determine the changes on the
farming techniques and economic standing of participants after attending the OPSI
based on the following parameters as provided in the previous study:

il

1. To determine the level of adoption of SRAs’ Sugarcane Production
Technologies (SPTs) taught in QPSI.

2. To -de-términe the fop five (8) pre-conditions required by the participants to
adopt 8PTs taught in OPSI.

3. To determine the correlation of Direct Agricultural Costs (DAC) to Lkg/TC,
TC/Ha, LKg/Ha, gross income (Plhectare), net profit (Pthectare0, and return
on investment (RO1).

4. To determine changes (increase / decrease) in social consequences of OPSI
in terms of cost of production, input efficiency, income, production per hectare
(TC/MHa, LKg/Ha), traditional method of farming, standard of living (low,
average, htgh) and improved farming system.

5. To identify weak areas in OPSI trainings and provide recammendat!ons to

further improve the conduct of OPSI to sugarcane farmers.
METHODOLOGY |
The study of Cerbo et. al (2007) will serve as reference for this impact study.
However, the service provider shall include in the survey the baseline information
to be collected from the participants in order to present the comparison . of
conditions before and after the conduct of OPSI

This impact study will cover OP8I participants from 2016 to 2019 only based on
the 3 types of OPS8I that the Extension Services is lmplementlng

1. Regular / Center-based OPSI - conducted in SRA research stations
(LAREC and LGAREC)

2. Block Farm OPSI - conducted specifically for SRA’s Block Farm Program

3. Barangay-level OPSI- conducted at the barangay level covered by
Extension Work Areas (EWA) of each mill district officer




The Extension Services from Luzon-Mindanao and Visayas has conducted a total
of 199 batches of OPSI from 2016 to 2019 with a total number of 7,410
participants. The said participants shall be subject of the impact study:

Regular / Center-

Office Block Farm OPSI | Brgy. Level OPSI based OPSI Total
Participants | Balches | Participants Hatches Participants ! Batches | Paricipants Baiches
Luzon-
Mindanao 379 13 1,974 44 411 11 2,764 68
ESD.
gg.sgyas 2,955 a2 1,438 31 253 8 4,646 131
Total 3,334 105 3,412 75 664 19 7.410 199

The total samples or number of respondents needed for this impact study shall
be based on the previous study of SRA in 2007 conducted by Cerbo et. al, using
the formula in determining the sample size:

n=_ N
1 + Ne?

Where: n = sample size
N = total number of participants
e = desired margin of error
To compute for the sample size (n):

N = 7,410 total participants .
e = 0.05 or 5% desired margin of error

7.410
19.525

n= N =
1+ Ne?

= 379.51 respondents

~To compute for the number of respondents per batch:
Total number of batches = 199

379.51 respondents = 1.81 respondents per batch
189 batches

The total number of respondents per batch will be increased to 2 since 1.91 is the
minimum. For the 199 baiches of OPS! provided by the SRA Extension Services,
a minimum of 398 respondents will be needed for the study:

Total no. of respondents = 199 baich x 2 respondents = 398 respondents
batch
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IV. DUTIES AND RESPONSIBILITIES OF THE SERVICE PROVIDER AND THE

SUGAR REGULATORY ADMINISTRATION

The service provider shall:

1.

2.

Formulate the survey questionnaires to be used in the conduct of the impact
assessment for OPSI,

Present the survey questionnaires to be used in the conduct of the impact
assessment for OPSI fo the Planning, Policy and Special Projects Department
(PPSPD) as project proponent and to OICs/Chiefs of SRA Extensions Services
as implementers of OPSI, for.comments and approval.

Conduct inception meeting with Planning, Policy and Special Projects
Department (PPSPD) and OICs/Chiefs of SRA Extension Services to discuss the
schedule of survey and final implementation plan.

Coordinate with the SRA with regards to contact details of randomly seiected
respondents, whenever necessary.

Conduct impact assessment following the approved implementation plan.
interpret and analyse data/information collected from the respondents based on

- the objectives of the study.

1.

V.

Prepare and submit pre-final report to SRA for comments.
Present o SRA management the results of the study.
Submit the final report for acceptance and final payment.

'Tm'Sugar Regulatory Administration shall:

F’rowde fo -the Servnce Provider the needed ccn‘tact mfc}rmat}on of the

respondents.

Provide additional information necessary as input in the conduct of the study.
Release the project fund to the service provzder in tranches t:ased cm the

~ implementation plan.
. Issue Project Acceptance Certificate 10 the service prowder upon its compliance

to terms of agreement

SCOPE OF WORK / DELIVERABLES / TERMS OF PAYMENT

The impact assessment will cover the 7,410 OPSI participants from 2016 to 2019,
submitted by SRA Extension Services for this study. Minimum sample size is 398
respondents from the 199 batches. Minimum respondents per batch is 2.




Activities Deliverables Deadline of | Payment
. (Means of Verification) | Submission
Signing of the Signed Contract Upon sighing of
1 Contract and Not
lssuance of Notice _ctfce_ to Proceed the Cpntract/
to Proceed (NTP) (Received) Receipt of NTP
Presentation of 1. Minutes of meeting
survey Week 1
questionnaires to be | 2. Notice of approval of
5 used in the study to the survey Upon receipt of
the PPSPD and guestionnaires NTP, 1 week
OICs/Chief of signed by PPSPD after signing of
Extension Services and OICs/Chiefs of | Contract
o Extension Services
Conduct Inception | , Minutes of meetin:
Meeting with o S 9
PPSPD and - . _
OICs/Chiefs of SRA 2. Notice .of_app.rcvai of
3 | Extension Services schedule of survey Week 2
' and final
for the approval of ; i
schedule of survey | T BETIEOn Pan
and final )
implementation plan. | _and Mindanao . |
Submission of Copy of first progress Week 10 40%
4 | progress report to I?gggof e - _
o ’ _ ' 9
PPSPD progress report Week 14 30%
Submission. of pre- :
5 | final reportto Copy of pre-final report Week 18
| PPSPD _ . '
| Submission and Copy of final report and | B
6 | presentation of final | powerpoint presentation Week 20 30%
report of the study | to SRA
SRA Management
- ' 20 weeks 100%

*

At least 25% of respondents each for Luzon, Visayas and Mindanao are
interviewed face to face while the remaining 75% can be done through online or
telephone interviews.

VI. PROJECT DURATION AND PROJECT COST
The project shall be implemented in 5 months or 20 weeks. Start of the project’s

implementation period shall be upon receipt of Notice to Proceed (NTP). The
approved budget for the contract is Php 3,500,000.00.
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A.

TECHNICAL REQUIREMENTS FOR THE SERVICE PROVIDER

Should be an all-Filipino corporation incorporated under Philippine laws, a
government agency or state colleges and university or non-government
organization engaged in providing research or survey services related to training
programs or evaluation of capacity-building activities or impact assessment
studies.

Has been doing consulting works related to training programs and evaluation of
capacity-building activities or impact assessment studies for at least five (5)
years.

Has completed at least three (3) similar projects in the last five (5) years related |
to impact assessment/study of training program being . implemented by
government agencies/bureaus.

Shall comply/adhere to the requirements of this Terms of Reference (TOR).

The project staff to be assigned must have experience in the conduct of impact
assaessment studies.

With declared official éddresslofﬁ-ce_in the Philippines.

MODE OF PROCUREMENT

Public bsddmg ‘The service provider which is a private entlty, or a non-

' government entity “shall submit the technical and minimum - eligibility

requirements for Public Bidding provided in 2016 IRR Section 24.7.1 of RA 9184,

Téchniéal Documents:

1.

2.

Company Profile

Proof that. the service provider 7 consulting Firm has been doing training and
consulting works related to impact assessment/study of training programs or
capacity building for the past 3 years. This may include contracts or list of
projects for the past ten years certified by the firm’s highest official. '

List of on-going and completed projects for the last 3 years with at least 3
similar completed projects conducted for the government sector.

4. List of key personne! to be assigned with their Curriculum Vitae (CV).
Designation Minimum Qualifications
Team Leader Education Requirement: Master's Degree




in Economics, Development courses or
related Social Sciences. PhD in|
Economics, Development courses or
related fields is an advantage.

Work Experience: at least five (5) years
of relevant work experience especially in
conducting and managing
baseline/endline study/surveys, impact
evaluation/assessment related to
agriculture, rural development, and/for
poverty reduction. Must have at least two
(2) comparable projects completed
gatisfactorily. Having more related
projects is an advaniage,

' Statisticiaﬁ

Education Requirement: Master's Degree
in Statistics. PhD in related fields is an
advantage.

Work Experience: At least five (5) years’
experience in the field of research design
and conduct of | socip-economic
studies/surveys. Must have at least one
(1) comparable project completed
satisfactorily. Having more related
projects is an advantage

Technical Experts

‘Education Requirement: Bachelor's

Degree in related expertise. Master's in
related fields is an advantage,

Work - Experience: At least three (3)

years' experience in economics.

5. Technical proposal highiighting the plan of approach and methodology
adhering to the Terms of Reference (TOR).

6. Proof of declared official address/office in the Philippines.

Eligibility Documents

1. Certificate of Philgeps Registration

2. Department of Trade and Industry (DTI) business name registration or SEC
Registration Ceriificate with updated/latest General Information Sheet (GIS)




3. Business/Mayor's Permit issued by the city or municipality where the principal
place of business is located

4, Tax clearance
5. Audited financial statements

6. Statement of prospective bidder of all its on-going and completed government
and private contracts

B. Agency to Agency. In case no private firms are responsive to the TOR, the
project shall resort to Agency-to-Agency Procurement or negotiation with a
government agency or state colleges and university, provided in 2016 IRR
Section 53.5 of RA 9184.

IX. CONFIDENTIALITY

The service provider has no right to distribute and reproduce raw data and results of
the impact assessment study. '
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